

सानिभेरी गाउँपालिका
गाउँ कार्यपालिकाको कार्यालय
रुकुम(पस्चिम)
कर्णाली प्रदेश, सुर्खेत



CONSULTING SERVICE FOR

योजनाको नाम :-

**for Preparation of land use plan
land classification of Sanibheri
Rural Municipality**

योजना निर्माण स्थल :-

सानिभेरी गाउँपालिका

आ.व- ०८३/०८४



Sanibheri Rural Municipality
Office Of The Rural Municipal Executive
Simli Rukum (West)
Karnali Province Nepal



DETAILED COST ESTIMATE

Project name: Consulting Services for Preparation of Land use Plan and Land Classification of Sanibheri Rural Municipality

project location : Sanibheri Rural Municipality

A.

S.N	Particular	Unit	Quantity	Rate	Amount	Remarks
A.Construction Works						
1	Professional Fee (Key Technical Personnel)					
a.	Team Leader / Land Use Expert	30 Days	30.00	4,000.00	1,20,000.00	
b.	Civil engineer	30 Days	30.00	3,000.00	90,000.00	
c.	GIS & Remote Sensing Expert	40 Days	40.00	3,500.00	1,40,000.00	
d.	Surveyor / Geomatics Engineer	30 Days	30.00	3,000.00	90,000.00	
e.	Sociologist / Local Facilitator	20 Days	20.00	2,500.00	50,000.00	
2	Support & Field Staff					
a.	Technical Assistant / Sub-Overseer	45 Days	45.00	1,800.00	81,000.00	
b.	Field Enumerator / Data Entry	35 Days	35.00	1,500.00	52,500.00	
3	Field Work & Verification					
a.	Public hearings and consultation meetings at the local level	2 Programs	2.00	25,500.00	51,000.00	
b.	Field testing, land-use verification, and travel/per diem	Package / Actual	1.00	70,000.00	70,000.00	
4	Office Operation & Reporting					
a.	Office management, stationery, printing, and map plotting	Package	1.00	60,000.00	60,000.00	
b.	Report writing, database preparation, and final submission	Package	1.00	50,000.00	50,000.00	
	Sub-Total Estimated Cost				8,54,500.00	
	Contingency @ 3%				34,180.00	
	VAT 13%				1,11,085.00	
	Grand Total Cost				9,99,765.00	

Prepare by:-

Checked by:-


मन्मथ शिखर ओली
इन्जिनियर (सातौं)
एन.डि.सि. नं. २०१८६ सिलिल ए

नरविर खड्का
अध्यक्ष प्रशासकीय समिति

Approved by:-



Sanibheri Rural Municipality
Office Of The Rural Municipal Executive
Simli Rukum (West)
Karnali Province Nepal



DETAILED COST ESTIMATE

Project name: Consulting Services for Preparation of Land use Plan and Land Classification of Sanibheri Rural Municipality

project location : Sanibheri Rural Municipality

A.

S.N	Particular	Unit	Quantity	Rate	Amount	Remarks
A. Construction Works						
1	Professional Fee (Key Technical Personnel)					
a.	Team Leader / Land Use Expert	30 Days	30.00			
b.	Civil engineer	30 Days	30.00			
c.	GIS & Remote Sensing Expert	40 Days	40.00			
d.	Surveyor / Geomatics Engineer	30 Days	30.00			
e.	Sociologist / Local Facilitator	20 Days	20.00			
2	Support & Field Staff					
a.	Technical Assistant / Sub-Overseer	45 Days	45.00			
b.	Field Enumerator / Data Entry	35 Days	35.00			
3	Field Work & Verification					
a.	Public hearings and consultation meetings at the local level	2 Programs	2.00			
b.	Field testing, land-use verification, and travel/per diem	Package / Actual	1.00			
4	Office Operation & Reporting					
a.	Office management, stationery, printing, and map plotting	Package	1.00			
b.	Report writing, database preparation, and final submission	Package	1.00			
Sub-Total Estimated Cost					-	
Contingency @ 3%					-	
VAT 13%					-	
Grand Total Cost					-	

Prepare by:-

Checked by:-

चन्द्र शिखर ओली
इन्जिनियर (सिविल)
एन.इ.सि. नं. २०५८६ सिम्लि ए

नरविर् खड्का
प्रमुख प्रशासकीय अधिकृत
Approved by:-